



COMMUNITY DEVELOPMENT BLOCK GRANT – DISASTER RECOVERY (CDBG-DR)
WHOLE COMMUNITY RESILIENCE PLANNING PROGRAM (WCRP)

AMENDMENT B TO THE SUBRECIPIENT AGREEMENT
BETWEEN THE
PUERTO RICO DEPARTMENT OF HOUSING
AND THE
MUNICIPALITY OF SAN LORENZO
Contract No. 2023-DR0041
Amendment No. 2023-DR0041B



JAR

CYPP

This AMENDMENT B TO THE SUBRECIPIENT AGREEMENT (AMENDMENT B) is entered into this 24 day of JUNE, 2025, by and between the PUERTO RICO DEPARTMENT OF HOUSING (PRDOH), a public agency of the Government of Puerto Rico created under Act No. 97 of June 10, 1972, as amended, 3 LPRA § 441 et seq., known as the Department of Housing Organic Act (Organic Act), with principal offices at 606 Barbosa Ave., San Juan, Puerto Rico, represented herein by its Secretary, Hon. Ciary Y. Pérez Peña, of legal age, single, and resident of Las Piedras, Puerto Rico; and the Municipality of San Lorenzo (Subrecipient), a local government legal entity, with principal offices at San Lorenzo, Puerto Rico, represented herein by its Mayor, Jaime Alverio Ramos, of legal age, married, and resident of San Juan, Puerto Rico; collectively the Parties.

I. RECITALS AND GENERAL AWARD INFORMATION

WHEREAS, on November 9, 2022, the Parties executed a Subrecipient Agreement, Contract Number 2023-DR0041 (Agreement), for SIX HUNDRED THOUSAND DOLLARS (\$600,000.00) for the Subrecipient to undertake its activities under the Whole Community Resilience Planning Program (Program). The Parties agreed on a performance period of twenty (20) months from the date of the execution of the Agreement ending on July 8, 2024.

WHEREAS, on June 28, 2024, the Parties executed Amendment A to the Agreement, Contract Number 2023-DR0041A (Amendment A). Via Amendment A, the END TERM of the Agreement was extended to December 8, 2025. Amendment A modified the GENERAL AWARD INFORMATION table in Section I, Section V. EFFECTIVE DATE AND TERM, Section XII. CDGB-DR POLICIES AND PROCEDURES, Section XIV. FORCE MAJEURE and Section XIX. CONSOLIDATIONS, MERGERS, CHANGE OF NAME, OR DISSOLUTIONS of the Agreement. Also, Section XXXII. LIMITATIONS PENDING ENVIRONMENTAL CLEARANCE and XXXIII. PUERTO RICO POLITICAL CAMPAIGN FINANCING OVERSIGHT ACT were added to the Agreement. Furthermore, updated versions of Exhibit C (Key Personnel), Exhibit D (Budget), and Exhibit F (HUD General Provisions and Other Federal Statutes, Regulations, and PRDOH Requirements) were incorporated via Amendment A. The total authorized budget of the Agreement remained unchanged.

**WHEREAS**, as per Section IX (A) of the Agreement, the Agreement may be amended in writing and signed by a duly authorized representative of each party. Nonetheless, the amendment shall not invalidate the Agreement, nor release the Parties from their obligations under the Agreement.

JAR  
JAR

**WHEREAS**, this **AMENDMENT B** does not constitute an extinctive novation of the obligations of the Parties under the Agreement.

CYPP  
CYPP

**WHEREAS**, the PRDOH has the legal power and authority, in accordance with its enabling statute, the Organic Act, the Federal laws and regulations creating and allocating funds to the CDBG-DR Program, and the current Action Plan, to enter into this **AMENDMENT B**.

**WHEREAS**, the Municipality has the legal power and authority to enter into this **AMENDMENT B** with the PRDOH, in accordance with Article 1.008 of Act No. 107 of August 14, 2020, also known as the Puerto Rico Municipal Code, 21 LPRA §7013; and by signing this **AMENDMENT B**, the Municipality assures PRDOH that it shall comply with all the requirements described herein.

**NOW, THEREFORE**, in consideration of the mutual promises and the terms and conditions set forth herein, the PRDOH and the Subrecipient agree to execute this **AMENDMENT B** subject to the following:

## II. TERMS AND CONDITIONS

### A. SAVINGS CLAUSE

The information included in this **AMENDMENT B** serves the purpose of modifying and amending certain terms and conditions under the Agreement, as established in the following sections B and C of this **AMENDMENT B**. All other provisions of the original Agreement, including its exhibits, shall continue to be in full force and effect.

### B. SCOPE OF THE AMENDMENT

The goal of the program is to encourage the active and direct participation of communities in developing their own Community Resilience Plans (CRPs). The Program will also provide community and public resilience tools to support long-term recovery planning processes. To achieve the Program's goals, the Parties acknowledge and agree that it is necessary to incorporate a budget redistribution in **Exhibit D** (Budget) of the Agreement. Also, **Section VIII. NOTICES** and **Section XXVIII. RECAPTURE OF FUNDS** of the Agreement are being modified. As stated before, all other

provisions of the original Agreement, including End Date and the Total Authorized Budget, remain unaltered.

### C. AMENDMENTS

- a. **Section VIII. NOTICES** of the Agreement is being modified to update the contact information of one of the Parties:

JAR  
JAR

CYPP  
CYPP

#### VIII. NOTICES

All notices, requests, approvals, and consents of any kind made pursuant to this Agreement shall be in writing and shall be deemed to be effective as of the date sent by certified mail, return receipt requested, or email. All notices and other written communications under this Agreement shall be addressed to the individuals in the capacities indicated below, unless otherwise modified by subsequent written notice. Communication and details concerning this Agreement shall be directed to the following contract representatives:

*Hon. Ciary Y. Pérez Peña*  
*Secretary*  
*CDBG-DR Puerto Rico Department of Housing*  
*Grantee: 606 Barbosa Avenue*  
*Juan C. Cordero Building*  
*Río Piedras, Puerto Rico 00918*

[...]

- b. **Section XXVIII. RECAPTURE OF FUNDS** of the Agreement is being modified as follows:

PRDOH may recapture payments it makes to Subrecipient that: (i) exceed the maximum allowable rates; (ii) are not allowed under applicable laws, rules, or regulations; or (iii) are otherwise inconsistent with this Agreement, including any unapproved expenditures. Subrecipient must refund such recaptured payments within the term specified by PRDOH via notification, as per CDBG-DR/MIT Program Recapture of Funds Policy which may be found at <https://recuperacion.pr.gov/en/download/recapture-of-funds-policy/> for the English version; or

<https://recuperacion.pr.gov/download/politica-de-recaptura-de-fondos/> for the Spanish version.

- c. **Exhibit D** (Budget) of the Agreement is being replaced by an updated version hereto incorporated by reference into the Agreement (**Attachment I**) to modify the following:

JAR  
JAR

CYPP  
CYPP

<b>STAFFING</b>	Staffing resources for the execution and implementation of the WCRP Program.	\$163,877.00
<b>PROFESSIONAL SERVICES</b>	Procured services that will assist in delivery and implementation of the WCRP Program.	\$150,497.00
<b>OTHER OPERATING</b>	Operational costs associated with delivery and implementation of the WCRP Program. Items include, but are not limited to indirect cost, media, or travel.	\$96,745.00
<b>EQUIPMENT</b>	Equipment needed for the execution and implementation of the WCRP Program.	\$188,881.00
	<b>TOTAL PROGRAM BUDGET:</b>	<b>\$600,000.00</b>

- **On the staffing detail section** of the exhibit, the title of the sixth column is being modified to read "ESTIMATE COST\*\* AS PER AMENDMENT B". No further modifications to the budget items or amounts included in the Staffing Detail table are being incorporated.
- **On the Professional Services Detail section** of the exhibit, the following modifications are being incorporated:
  - The Total Professional Services Maximum Estimated cost increased from **\$100,497.00** to **\$150,497.00**.
    - A new item with its description, **Planning and GIS Services**, was added. The estimated cost is \$50,000.00.
- **On the Equipment Detail section:** The Total Office Equipment Maximum Cost Estimated decreased from **\$238,881.00** to **\$188,881.00**.

### III. SEVERABILITY

If any provision of this **AMENDMENT B** is held invalid, the remainder of **AMENDMENT B** shall not be affected thereby, and all other parts of this **AMENDMENT B** shall nevertheless be in full force and effect.

#### **IV. SECTION HEADINGS AND SUBHEADINGS**

The section headings and subheadings contained in this **AMENDMENT B** are included for convenience only and shall not limit or otherwise affect the terms of the Agreement, and shall not be used to explain, modify, simplify, or aid in the interpretation of the provisions of this **AMENDMENT B**.

JAR  
JAR

#### **V. COMPTROLLER REGISTRY**

The PRDOH shall remit a copy of this **AMENDMENT B** to the Office of the Comptroller for registration within **fifteen (15) days** following the date of execution of this **AMENDMENT B** and any subsequent amendment thereto. The services object of this **AMENDMENT B** may not be invoiced or paid until this **AMENDMENT B** has been registered by the PRDOH at the Comptroller's Office, under Act No. 18 of October 30, 1975, as amended by Act No. 127 of May 31, 2004.

CYPP  
CYPP

#### **VI. ENTIRE AGREEMENT**

The Agreement, as amended, constitutes the entire agreement among the Parties for the use of funds received under the Agreement, as amended, and it supersedes all prior or contemporaneous communications and proposals, whether electronic, oral, or written among the Parties concerning the Agreement, as amended.

#### **VII. FEDERAL FUNDING**

The fulfillment of the Agreement, as amended, is based on those funds being made available to the PRDOH as the lead administrative agency for Recovery. All expenditures under the Agreement, as amended, must be made in accordance with the Agreement, as amended, the policies and procedures promulgated under the CDBG-DR Program, and any other applicable laws. Further, the Subrecipient acknowledges that all funds are subject to recapture and repayment for non-compliance.

#### **VIII. NON-CONFLICT OF INTEREST CERTIFICATION**

The Subrecipient reassures PRDOH of its willingness to comply with the applicable conflict of interest policies by signing the Non-Conflict of Interest Certification incorporated by reference into the Agreement via this **AMENDMENT B**. (See **Attachment II**).

#### **IX. COMPLIANCE WITH ADMINISTRATIVE ORDER NO. OA-HD-25-03 OF PRDOH**

On April 28, 2025, PRDOH issued an Administrative Order No. OA-HD-25-03, to establish public policy regarding the use and management of electronic and digital signatures within PRDOH. Additionally, to recognize electronic and digital signatures in the course of PRDOH's operations.

In compliance with OA-HD-25-03, PRDOH validates the consent of the electronic signatories through the incorporation of the following clause:


The Parties agree that this document may be signed by electronic means. They further acknowledge that, if signed in this manner, the document shall retain its legal validity and effect with respect to enforceability, consent, applicability, and admissibility.

**IN WITNESS THEREOF**, the Parties hereto execute this **AMENDMENT B** in the place and on the date first above written.


  
JAR

  
CYP

**PUERTO RICO DEPARTMENT OF HOUSING**  
**CDBG-DR Grantee**

By:   
Ciary Y. Pérez Peña (Jun 24, 2025 10:46 EDT)  
Name: Ciary Y. Pérez Peña  
Title: Secretary

**MUNICIPALITY OF SAN LORENZO**  
**Subrecipient**

By:   
Jaime Alverio Ramos (Jun 23, 2025 09:55 EDT)  
Name: Jaime Alverio Ramos  
Title: Mayor



DEPARTMENT OF

# HOUSING

GOVERNMENT OF PUERTO RICO



## ATTACHMENT I

# EXHIBIT D – SECTION 1

## BUDGET

JAR  
JAR

### WHOLE COMMUNITY RESILIENCE PLANNING PROGRAM

### MUNICIPALITY OF SAN LORENZO

CYPP  
CYPP

PRDOH designated to the Subrecipient a total allocation amount of **six hundred thousand dollars (\$600,000.00)** for the Whole Community Resilience Planning Program. The maximum budget amount assigned to the Subrecipient to complete the activities under this SRA is **six hundred thousand dollars (\$600,000.00)**. Proposed budget items will be evaluated according to guidelines laid out in 2 C.F.R. Part 200 (Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards).

The WCRP Program is a reimbursement program. All costs must be incurred prior to reimbursement. Planning and grant management activities will include, but are not limited to those described in **Exhibit A (Scope of Work)** and **Exhibit B (Timeline and Performance Goals)** of this SRA.

PRDOH will use the milestones and tasks included in Exhibit B (Timeline and Performance Goals) to evaluate the progression and completion of program activities. The following costs are considered NOT eligible for funding or reimbursement: engineering, architectural, and design costs related to a specific project such as detailed engineering specifications and working drawings; construction or any costs of implementation of projects or plans; and costs not associated with the development of plans or other planning activities.

As a beneficiary of the WCRP Program, the Subrecipient assumes responsibility for administering these CDBG-DR funds in a manner consistent with the SRA, the program objectives, and PRDOH Policies and Procedures. The 2 C.F.R. Part 200

Subpart E (Cost Principles) requires that all costs are **allowable, reasonable, and allocable**.

- **Allowable** costs are those which are necessary in order to carry out the program, are consistent with policies and procedures established by the Subrecipient and the PRDOH, and which are adequately documented.
- **Reasonable** costs are generally considered those which are ordinary and necessary, and do not exceed market prices for comparable goods or services in the area.
- **Allocable** costs are those costs which are necessary in order to carry out the tasks and deliverables required by the WCRP Program.

JAR  
JAR

CVPP  
CVPP

BUDGET SUMMARY		
ACTIVITY DESCRIPTION		
<b>STAFFING</b>	Staffing resources for the execution and implementation of the WCRP Program.	\$163,877.00
<b>PROFESSIONAL SERVICES</b>	Procured services that will assist in delivery and implementation of the WCRP Program.	\$150,497.00
<b>OTHER OPERATING</b>	Operational costs associated with delivery and implementation of the WCRP Program. Items include, but are not limited to indirect cost, media, or travel.	\$96,745.00
<b>EQUIPMENT</b>	Equipment needed for the execution and implementation of the WCRP Program.	\$188,881.00
<b>TOTAL PROGRAM BUDGET:</b>		<b>\$600,000.00</b>

## BUDGET DETAIL

The budget detail that follows is provided as an expanded budget line-item detail but not intended as a limiting factor. Expenditures per line item may not exceed the total budget per cost type (staffing, professional services, other operating, and equipment), but amounts may fluctuate between specific line items based on WCRP program needs.

## STAFFING

The total budget for staffing shall not exceed the amount indicated below for **“Total Staff Budget for duration of the Program”** during the term of the SRA.

Positions that are assigned to and invoice time to the WCRP program are considered **direct costs** and must be listed in **Exhibit C: Key Personnel** as well as **Exhibit D: Budget (Staffing Section)**. They must be necessary to carry out the tasks and activities described in this Grant Agreement. Positions that are not tied directly to the WCRP Program, but may be supporting it indirectly, are considered indirect **cost** and **should not be listed** in **Exhibit C: Key Personnel** or in **Exhibit D: Budget (Staffing Section)** and will not be eligible to charge their time directly to the WCRP Program.

Reimbursement is contingent upon provision and acceptance of adequate invoicing materials. Those required materials include proof of payment, daily time sheets with description of tasks and activities performed, and others as described in the PRDOH Finance Manual. Staff time will be reviewed for cost allowability, reasonableness, and allocability prior to reimbursement, and may be returned if described tasks and activities are not relevant to the WCRP Program, or if documentation is insufficient, or for any other reason deemed necessary by PRDOH Finance.

STAFFING DETAIL					
POSITION	QTY. OF RESOURCES [A]	ESTIMATED* HOURS PER REMAINING MONTHS PER RESOURCES [B]	ESTIMATED* HOURLY RATE AND FRINGE BENEFITS [C]	ESTIMATED* COST PER MONTH [D = A x B x C]	ESTIMATED COST** AS PER AMENDMENT B
Program/Grant Manager	1	70	\$31.41	\$2,198.70	\$50,936.00
Finance Manager	1	40	\$16.68	\$667.20	\$11,343.00

JAR  
JAR

CYPP  
CYPP

<b>STAFFING DETAIL</b>					
<b>POSITION</b>	<b>QTY. OF RESOURCES [A]</b>	<b>ESTIMATED* HOURS PER REMAINING MONTHS PER RESOURCES [B]</b>	<b>ESTIMATED* HOURLY RATE AND FRINGE BENEFITS [C]</b>	<b>ESTIMATED* COST PER MONTH [D = A x B x C]</b>	<b>ESTIMATED COST** AS PER AMENDMENT B</b>
<b>Procurement and Contract Manager</b>	1	70	\$16.68	\$1,167.60	\$14,240.00
<b>Monitoring Specialist</b>	1	10	\$32.00	\$320.00	\$5,440.00
<b>Outreach and Communications Coordinator</b>	1	90	\$16.82	\$1,513.80	\$27,440.00
<b>Administrative Assistant</b>	1	158	\$12.62	\$1,993.96	\$41,798.00
<b>Media and Communication Coordinator</b>	1	40	\$22.00	\$880.00	\$9,680.00
<b>Planning Support</b>	3	50	\$10.00	\$1,500.00	\$3,000.00
<b>TOTAL MAXIMUM MONTHLY COST:</b>					<b>\$10,241.26</b>
<b>TOTAL MAXIMUM STAFF COST IN SRA:</b>					<b>\$163,877.00</b>

\* Estimated amount in rate, hours, and monthly cost, could vary based on actual need and work performed on the WCRP Program upon PRDOH approval.

\*\* Contract Total includes previous expenses.

## PROFESSIONAL SERVICES

Subrecipient may procure a variety of professional services provided by entities other than the Subgrantee to carry out any component of any of the tasks and activities described in this SRA. The total budget for professional services shall not exceed the amount indicated below for **“Total Proposed Budget for Professional Services”** during the term of the SRA, allowing flexibility that the detail may fluctuate depending on WCRP Program needs.

JAR  
JAR

CYPP  
CYPP

The federal government imposes procurement requirements for the acquisition of all professional services purchased with federal funds. Everything purchased with federal funds must be obtained through a procurement process that complies with the procurement policies and procedures in accordance with the federal procurement rules and regulations found in 2 C.F.R. § 200.318 through §200.327 and the Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 C.F.R. Part 200). ***The Anticipated Maximum Cost is considered a "not to exceed" amount for budgeting purposes, it does not guarantee the outcomes of the procurement process.***

PROFESSIONAL SERVICES DETAIL		
SERVICES DESCRIPTION		ESTIMATED COST
<b>Sign Language Services</b>	Sign Language for program events with the community.	\$ 497.00
<b>Planning Services Support</b>	Design of planning instruments and data analysis to support implementation of the Program.	\$100,000.00
<b>Planning and GIS Services</b>	Responsibilities include, but not limited, to draft, assist, and write the final CRP plans in accordance to Phases 6, 7, and 8 of the WCRP Program.	\$50,000.00
<b>TOTAL PROFESSIONAL SERVICES MAXIMUM COST:</b>		<b>\$150,497.00</b>

## OTHER OPERATING

The subrecipient will incur in operational costs associated with delivery and implementation of the WCRP Program. The total budget shall not exceed the amount indicated below for **“Total Other Operating Budget”** during the term of the SRA, allowing flexibility that the detail may fluctuate depending on WCRP Program needs. This includes an amount to cover other operating costs for the duration of the SRA Term. Additional categories or items may be included, with approval from PRDOH Deputy Planning Director and PRDOH Finance. CDBG-DR Program Funds cannot be used to pay for food or refreshments.

JAR  
JAR

CYPP  
CYPP

The federal government imposes procurement requirements for all acquisitions using federal funds. Everything purchased with federal funds must be obtained through a procurement process that complies with the standards imposed by the federal procurement rules and regulations found in 2 C.F.R. § 200.318 through §200.327 and the Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 C.F.R. Part 200). The Subrecipient may procure items on the condition that the expenses are directly tied to fulfilling the conditions of the SRA, and that they are procured in the appropriate manner.

OTHER OPERATING DETAIL		
TYPE	DESCRIPTION	ESTIMATED COST
<b>Advertising and Media</b>	Media, promotions, or outreach. These could include but are not limited to advertisements and public announcements or notifications, public hearings, digital and social media, radio, television, or other available media and program-related notifications	\$56,463.00
<b>Materials and Supplies</b>	Tangible materials and supplies used for the performance of the WCRP Program. These can include printed materials, banners, general office supplies, and disinfecting and protective items for use in community outreach, activities, and meetings.	\$40,282.00
<b>TOTAL OTHER OPERATING MAXIMUM COST:</b>		<b>\$96,745.00</b>

## EQUIPMENT

To support implementation of the WCRP, Subrecipient will need a variety of equipment. The total budget for equipment shall not exceed the amount indicated below for **“Total Equipment”** during the term of the SRA, allowing flexibility that the detail may fluctuate depending on WCRP Program needs. This includes an amount to cover equipment cost for the duration of the SRA Term. The federal government imposes procurement requirements for the acquisition of all supplies, equipment and real property purchased with federal funds. Everything purchased with federal funds must be obtained through a procurement process that complies with the

standards imposed by the federal procurement rules and regulations found in 2 C.F.R. § 200.318 through §200.327 and the Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 C.F.R. Part 200). The Subrecipient may procure items on the condition that the equipment is directly tied to fulfilling the conditions of the SRA, and that they are procured in the appropriate manner.

JAR  
JAR

CVPP  
CVPP

<b>EQUIPMENT</b>		
<b>EQUIPMENT DESCRIPTION</b>		<b>ESTIMATED COST</b>
<b>Office equipment</b>	Laptops, workstations and tablets, and other computer equipment and peripherals for program staff and fieldwork. Servers and other IT hardware and peripherals as needed. Projectors, screens, cameras, microphones, other audiovisual equipment etcetera.	\$188,881.00
<b>TOTAL EQUIPMENT MAXIMUM COST:</b>		<b>\$188,881.00</b>

PRDOH reserves the right to adjust funding levels for each grantee and the allocation of the funding amounts for each planning component. Once Applicants are selected for award, PRDOH will determine the total amount to be awarded to any Subrecipient, based upon the scope of services to be provided, funds available, and other factors that PRDOH may determine.

## **BUDGET RE-DISTRIBUTION**

- a) The Subrecipient may request in writing to the PRDOH a re-distribution of the Maximum Authorized Budgets shown above without exceeding the Total Authorized Budget.
- b) The PRDOH will evaluate the re-distribution request to validate purpose and balance of funds, and if determined the re-distribution is in benefit for the Program and the balance of funds is validated, the PRDOH will provide written

authorization to the Subrecipient. Until the written authorization is submitted by the PRDOH, the re-distribution cannot be considered as authorized.

- c) This re-distribution of funds as described here shall be considered binding and will not require an amendment to this SRA.

JAR  
JAR

**END OF DOCUMENT**

CVPP  
CVPP



## ATTACHMENT II

### NON-CONFLICT OF INTEREST CERTIFICATION WHOLE COMMUNITY RESILIENCE PLANNING PROGRAM MUNICIPALITY OF SAN LORENZO

The Subrecipient certifies that to the best of its knowledge:

1. No public servant of this executive agency has a pecuniary interest in this agreement, contract, purchase, or commercial transaction.
2. No public servant of this executive agency has requested me or accepted from me, directly or indirectly, for him (her), for any member of his family unit or for any person, gifts, bonuses, favors, services, donations, loans or anything else of monetary value.
3. No public servant (s) requested or accepted any good of economic value, linked to this transaction, from any person of my entity as payment for performing the duties and responsibilities of their employment.
4. No public servant has requested from me, directly or indirectly, for him (her), for any member of his or her family unit, or for any other person, business, or entity, something of economic value, including gifts, loans, promises, favors or services in exchange for the performance of said public servant is influenced in my favor or of my entity.
5. I have no kinship relationship, within the fourth degree of consanguinity and second of affinity, with any public servant who has the power to influence and participate in the institutional decisions of this executive agency.

"I hereby certify under penalty of perjury that the foregoing is complete, true, and correct."

JAR  
JAR

CVPP  
CVPP

Jaime Alverio Ramos (Jun 23, 2025 09:55 EDT)

Signature

Jun 23, 2025

Date

**Jaime Alverio Ramos**

Printed Name

**Mayor**

Position











# San Lorenzo - WCRP - AMENDMENT B

Final Audit Report

2025-06-24

Created:	2025-06-23
By:	Victor Castillo-Cintron (vcastillo@vivienda.pr.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAVoRH4FBgZYcd2noA2_4MD3uNctukl1PM

## "San Lorenzo - WCRP - AMENDMENT B" History

-  Document created by Victor Castillo-Cintron (vcastillo@vivienda.pr.gov)  
2025-06-23 - 1:36:48 PM GMT
-  Document emailed to alcalde@sanlorenzo.gov.pr for signature  
2025-06-23 - 1:40:42 PM GMT
-  Email viewed by alcalde@sanlorenzo.gov.pr  
2025-06-23 - 1:53:15 PM GMT
-  Signer alcalde@sanlorenzo.gov.pr entered name at signing as Jaime Alverio Ramos  
2025-06-23 - 1:55:01 PM GMT
-  Document e-signed by Jaime Alverio Ramos (alcalde@sanlorenzo.gov.pr)  
Signature Date: 2025-06-23 - 1:55:03 PM GMT - Time Source: server
-  Document emailed to ciary.perez@vivienda.pr.gov for signature  
2025-06-23 - 1:55:08 PM GMT
-  Email viewed by ciary.perez@vivienda.pr.gov  
2025-06-23 - 1:55:37 PM GMT
-  Signer ciary.perez@vivienda.pr.gov entered name at signing as Ciary Y. Pérez Peña  
2025-06-24 - 2:46:28 PM GMT
-  Document e-signed by Ciary Y. Pérez Peña (ciary.perez@vivienda.pr.gov)  
Signature Date: 2025-06-24 - 2:46:30 PM GMT - Time Source: server
-  Agreement completed.  
2025-06-24 - 2:46:30 PM GMT