



COMMUNITY DEVELOPMENT BLOCK GRANT – DISASTER RECOVERY (CDBG-DR)
MUNICIPAL RECOVERY PLANNING PROGRAM (MRP)

AMENDMENT D TO THE SUBRECIPIENT AGREEMENT
BETWEEN THE
PUERTO RICO DEPARTMENT OF HOUSING
AND THE
MUNICIPALITY OF JAYUYA
Contract No. 2022-DR0197
Amendment No. 2022-DR0197D



This **AMENDMENT D TO THE SUBRECIPIENT AGREEMENT** ("**AMENDMENT D**") is entered into this 26 day of September, 2023, by and between the **PUERTO RICO DEPARTMENT OF HOUSING** ("**PRDOH**"), a public agency of the Government of Puerto Rico created under Act No. 97, of June 10, 1972, as amended, 3 L.P.R.A. § 441 *et seq.*, known as the "**Department of Housing Organic Act**" ("**Organic Act**"), with principal offices at 606 Barbosa Ave., San Juan, Puerto Rico, represented herein by its Secretary, Hon. William O. Rodríguez Rodríguez, of legal age, attorney, single, and resident of Guaynabo, Puerto Rico; and the **Municipality of Jayuya** ("**Subrecipient**"), a local government legal entity, with principal offices at Jayuya, Puerto Rico, represented herein by its Mayor, Jorge L. González Otero, of legal age, married, and resident of Jayuya, Puerto Rico; collectively the "**Parties**".

I. **RECITALS AND GENERAL AWARD INFORMATION**

WHEREAS, on November 3, 2021, the Parties executed a Subrecipient Agreement, Contract Number **2022-DR0197** ("**Agreement**"), for **THREE HUNDRED SIXTY-FIVE THOUSAND ONE HUNDRED FIVE DOLLARS (\$365,105.00)** for the Subrecipient to undertake its activities under the **Municipal Recovery Planning Program** ("**Program**"). The Parties agreed on a performance period of **twelve (12) months** from the date of the execution of the Agreement ending on **November 3, 2022**.

WHEREAS, on June 13, 2022, the Parties executed **Amendment A** to the Agreement, Contract Number **2022-DR0197A** ("**Amendment A**"). Via Amendment A, **Exhibit D** (Budget) was modified. This modification included an increase in the Staffing Section from \$61,701.00 to \$80,258.00, the Professional Services section was decreased from \$303,404.00 to \$279,847.00, and the Other Operating section was increased from \$0.00 to \$5,000.00. Notwithstanding the modifications, the total authorized budget of the Agreement remained unchanged. Also, the end date of the Agreement remained the same.

WHEREAS, on November 1, 2022, the Parties executed an **Amendment B** to the Agreement, Contract Number **2022-DR0197B** ("**Amendment B**"). Via Amendment B, the **PERIOD OF PERFORMANCE** and **END DATE** of the Agreement were extended for an additional period of **seven (7) months**, resulting in a new performance period of **nineteen (19) months** from the date of the execution of the Agreement ending on **June 3, 2023**. Modifications to **Exhibit D** (Budget), **Exhibit F** (HUD General Provisions and Other Federal Statutes, Regulations, and PRDOH Requirements), and **Exhibit H** (Subrogation and Assignment Provisions) were made. Several sections of the Agreement were updated. A new **Exhibit I** (Non-Conflict of Interest Certification) was incorporated as well. However, the total authorized budget and the end date of the Agreement remained unchanged.

WHEREAS, on May 23, 2023, the Parties executed the **AMENDMENT C**, registered as Contract Number **2022-DR0197C** ("**AMENDMENT C**"), to extend the **PERIOD OF**

JLGD

WORR
WORR

PERFORMANCE and **END DATE** of the Agreement were extended for an additional period of **four (4) months**, for a new performance period of **twenty-three (23) months** from the date of the execution of the Agreement ending on **October 3, 2023**. Modifications to the **General Award Information** table in **Section I** of the Agreement and changes to **Section V. EFFECTIVE DATE AND TERM** of the Agreement were incorporated via **AMENDMENT C**. Moreover, **Section XIII. FORCE MAJEURE** was amended and **Section XXXII. LIMITATIONS PENDING ENVIRONMENTAL CLEARANCE** was added to the Agreement. The total authorized budget and all other provisions of the original Agreement remained unaltered.

WHEREAS, as per Section IX (A) of the Agreement, the Agreement may be amended in writing and signed by a duly authorized representative of each party. Nonetheless, the amendment shall not invalidate the Agreement, nor release the Parties from their obligations under the Agreement.

WHEREAS, this **AMENDMENT D** does not constitute an extinctive novation of the obligations of the Parties under the Agreement.

WHEREAS, the PRDOH has the legal power and authority, in accordance with its enabling statute, the Organic Act, the Federal laws and regulations creating and allocating funds to the CDBG-DR Program, and the current Action Plan, to enter into this **AMENDMENT D**.

WHEREAS, the Subrecipient has the legal power and authority to enter into this **AMENDMENT D** with the PRDOH, in accordance with Article 1.008(q) of Act No. 107 of August 14, 2020, also known as the "Puerto Rico Municipal Code", 21 L.P.R.A. § 7013(q); and by signing this **AMENDMENT D**, the Subrecipient assures the PRDOH that it shall comply with all the requirements described herein.

NOW, THEREFORE, in consideration of the mutual promises and the terms and conditions set forth herein, the PRDOH and the Subrecipient agree to execute this **AMENDMENT D** subject to the following:

II. TERMS AND CONDITIONS

A. SAVINGS CLAUSE

The information included in this **AMENDMENT D** serves the purpose of modifying and amending certain terms and conditions under the Agreement, as established in the following sections B and C of this **AMENDMENT D**. All other provisions of the original Agreement, including its exhibits, shall continue to be in full force and effect.

B. SCOPE OF THE AMENDMENT

The goal of the Program is for the Municipalities to envision a potential future and develop a plan for recovery and resilience for all populations within their Municipality. In order to achieve the Program goals, the Parties acknowledge and agree that it is necessary to extend the **PERIOD OF PERFORMANCE** and **END DATE** of the Agreement for an additional period of **three (3) months**, for a new performance period of **twenty-six (26) months** from the date of the execution of the Agreement ending on **January 3, 2024**. Modifications to the **General Award Information** table in **Section I** of the Agreement and changes to **Section V. EFFECTIVE DATE AND TERM** of the Agreement are being incorporated via this **AMENDMENT D** to accommodate the aforementioned modification.

All other provisions of the original Agreement, including the total budget allocated, remain unaltered.

JLGD

WORR

C. AMENDMENTS

a. The Parties wish to amend the **GENERAL AWARD INFORMATION** table in **Section I** of the Agreement as follows:

| | |
|--|--|
| CDBG-DR Grantee Federal Award Identification Number: | B-17-DM-72-0001 |
| CDBG-DR Grantee Federal Award Date: | September 20, 2018 |
| CDBG-DR Grantee Unique Identifier: | Unique Entity ID: FFNMUBT6WCM1 |
| Federal Award project description: | See Exhibit A ("Scope of Work") |
| Subrecipient Contact Information: | Jorge L. González Otero Mayor Municipality of Jayuya PO Box 488 Jayuya, PR 00664 |
| Subrecipient Unique Identifier: | Unique Entity ID #: X5PFF7MLFLE4 |
| Subaward Period of Performance: | Start Date: Effective Date, as defined in Section V of the Agreement, as amended. End Date: January 3, 2024 |
| Funds Certification: | Dated: October 26, 2021 Authorized Amount: \$365,105.00 Funds Allocation: CDBG-DR "r01p06mrp-doh-na" Account Number: 6090-01-000 See Exhibit E ("Funds Certification") |

b. **Section V. EFFECTIVE DATE AND TERM** of the Agreement is being amended as follows:

*This Agreement shall be in effect and enforceable between the parties from the date of its execution. The performance period of this Agreement extends from the date of its execution and ends on **January 3, 2024**.*

The MRP Program will occur as two (2) consecutive components to identify projects and actions necessary for holistic recovery from Hurricanes Irma and María: Individual Municipal Planning and Regional Municipal Planning. This Agreement only pertains to Individual Municipal Planning. This Individual Municipal Planning process will have a Pre-Program Activity Period which will last a maximum of six (6) months and will comprise activities depending on the procurement option chosen by the Subrecipient. These activities may include but are not limited to independent procurement, mobilization, staff buildup, and launch. Individual Municipal planning-specific activities must be submitted to PRDOH within six (6) months of the planning start date. After the six (6) month Individual Planning Activity period, PRDOH will conduct a final review of the Individual Municipal Plans. Hence, the entire Individual Municipal

JLGD

WDRR
WDRR

*Planning process will have a maximum term, ending on **January 3, 2024**. More details may be found in Exhibit A ("Scope of Work") and Exhibit B ("Timelines and Performance Goals").*

*The End of Term shall be the later of (i) **January 3, 2024**; (ii) the date as of which the Parties agree in writing that all Close-Out Requirements have been satisfied or, where no Close-Out Requirements apply to this Agreement, the date as of which the Parties agree in writing that no Close-Out Requirements are applicable hereto; or (iii) such later date as the Parties may agree to in a signed amendment to this Agreement.*

[...]

III. SEVERABILITY

If any provision of this **AMENDMENT D** is held invalid, the remainder of **AMENDMENT D** shall not be affected thereby, and all other parts of this **AMENDMENT D** shall nevertheless be in full force and effect.

IV. SECTION HEADINGS AND SUBHEADINGS

The section headings and subheadings contained in this **AMENDMENT D** are included for convenience only and shall not limit or otherwise affect the terms of the Agreement, and shall not be used to explain, modify, simplify, or aid in the interpretation of the provisions of this **AMENDMENT D**.

V. COMPTROLLER REGISTRY

The PRDOH shall remit a copy of this **AMENDMENT D** to the Office of the Comptroller for registration within **fifteen (15) days** following the date of execution of this **AMENDMENT D** and any subsequent amendment thereto. The services object of this **AMENDMENT D** may not be invoiced or paid until this **AMENDMENT D** has been registered by the PRDOH at the Comptroller's Office, under Act No. 18 of October 30, 1975, as amended by Act No. 127 of May 31, 2004.

VI. ENTIRE AGREEMENT

The Agreement, as amended, constitutes the entire agreement among the Parties for the use of funds received under the Agreement, as amended, and it supersedes all prior or contemporaneous communications and proposals, whether electronic, oral, or written among the Parties concerning the Agreement, as amended.

VII. FEDERAL FUNDING

The fulfillment of the Agreement, as amended, is based on those funds being made available to the PRDOH as the lead administrative agency for Recovery. All expenditures under the Agreement, as amended, must be made in accordance with the Agreement, as amended, the policies and procedures promulgated under the CDBG-DR Program, and any other applicable laws. Further, the Subrecipient acknowledges that all funds are subject to recapture and repayment for non-compliance.

VIII. NON-CONFLICT OF INTEREST CERTIFICATION

The Subrecipient reassures PRDOH its willingness to comply with the applicable conflict of interest policies by signing the Non-Conflict of Interest Certification incorporated by reference into the Agreement via this **AMENDMENT D**. (See **Attachment I**).

[SIGNATURES ON THE FOLLOWING PAGE]

JLG

WDRR
WORR

IN WITNESS THEREOF, the Parties hereto execute this **AMENDMENT D** in the place and on the date first above written.

JLGD

WDRR
WDRR

**PUERTO RICO DEPARTMENT OF HOUSING
CDBG-DR Grantee**

By: William O. Rodríguez Rodríguez
William O. Rodríguez Rodríguez (Sep 26, 2023 16:17 EDT)

Name: William O. Rodríguez Rodríguez
Title: Secretary

**MUNICIPALITY OF JAYUYA
Subrecipient**

By: JLGD

Name: Jorge L. González Otero
Title: Mayor



JLGO

WRR
WRR

MUNICIPAL RECOVERY PLANNING PROGRAM NON-CONFLICT OF INTEREST CERTIFICATION MUNICIPALITY OF JAYUYA

The Subrecipient certifies that to the best of its knowledge:

1. No public servant of this executive agency has a pecuniary interest in this agreement, contract, purchase, or commercial transaction.
2. No public servant of this executive agency has requested me or accepted from me, directly or indirectly, for him (her), for any member of his family unit or for any person, gifts, bonuses, favors, services, donations, loans or anything else of monetary value.
3. No public servant (s) requested or accepted any good of economic value, linked to this transaction, from any person of my entity as payment for performing the duties and responsibilities of their employment.
4. No public servant has requested from me, directly or indirectly, for him (her), for any member of his or her family unit, or for any other person, business, or entity, something of economic value, including gifts, loans, promises, favors or services in exchange for the performance of said public servant is influenced in my favor or of my entity.
5. I have no kinship relationship, within the fourth degree of consanguinity and second of affinity, with any public servant who has the power to influence and participate in the institutional decisions of this executive agency.

"I hereby certify under penalty of perjury that the foregoing is complete, true, and correct."

Signature

9/25/2023

Date

Jorge L. González Otero

Printed Name

Mayor
Municipality of Jayuya

Position